DRAFT WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES

CONTRACT HARVEST SORT SCHEDULE
Region Northeast
Sale name Chattawood F | Sorts
Sort # Sort Sort Specifications Species Estimated  Volume | Delivered Unit Total Sort
MBF Tons Value  ($/MBFor| Value
$/Ton)
1 |Saw Log 6"+ dib Ponderosa pine 306 1,561 TON
Sort Total 306 1,561
2 |Hew 4" -7"dib Douglas Fir/Larch 536 2,787 TON
Lodgepole pine
Sort Total 536 2,787
3 |Saw Log 8"+ dib Douglas Fir/Larch 82 500 TON
Sort Total 82 500
4 |Utility 4"+ dib Douglas Fir/Larch 43 387 TON
Lodgepole pine
Sort Total 43 387
Sale Total 967 5,235 |

1/25/2006 chattawood sorts.xls



Contract Harvesting
Statement of Qualifications For
Chattawood FI Contract Harvest Timber Sale

This form must be completely filled out and signed by submittor to qualify for evaluation

SECTION 1. GENERAL INFORMATION

Submittor Name

Company Name

Company Owner Name

Company Mailing Address (Street, City, State, Zip Code)

Telephone Number(s) Fax Number(s)

E-Mail Address

SECTION 2. FINANCIAL INFORMATION (Mandatory to achieve eligible bidder status)

A. Provide proof of your ability to attain bonding as described in clause P-91 of the Harvesting
Contract. If proof of bonding, such as a letter from bank or bonding Co. is not provided,
candidate is disqualified.

B. Attach a current Business Profile Report (Credit Report dated within the last 30 days). If credit
report is not provided, candidate is disqualified. (Financial information will be returned after
SOQs for this project have been evaluated)

C. Attach a statement of profitability or declaration indicating your firm’s profitability status for each
of the previous three years. If candidate is unable to show a profit for any of the previous 3
years, candidate is disqualified.




D. Answer each of the following questions. If ‘yes’ to any, attach an explanation including date and
circumstances.
Have you ever filed Chapter 11 Bankruptcy?
Yes[ | No[]
Have you defaulted on a loan or harvesting contract in the past five years?
Yes[ | No[ ]
Have you had any log liens placed upon you in the past five years?
Yes[ | No[]
Have you experienced any foreclosures in the past five years?

Yes[ | No[ ]

SECTION 3. EQUIPMENT AND WORK PLAN (Mandatory to achieve eligible bidder
status)

SPECIAL REQUIREMENTS:

Pile all slash that accumulates within 200 feet of State highway 398, N. Deer Lake,
Grouse Ck., Perry, Owens and Denison-Chattaroy Roads. Piles will be dirt free and no piles
smaller than 15°x15°x4’high.
Contact and work with Power Company to safely Harvest Unit 6, which has both overhead
power lines and a gas line with in the boundaries.
This project will require the harvest and delivery of a large amount of timber in a relatively short
operating window. It is imperative that the successful harvester has the ability and resources
available to complete this project within the anticipated work schedule as described earlier in this
RFSOQ.

SECTION 3A: Statement of Available Resources and Work Plan

Attach a written ‘Statement of Available Resources and Work Plan’ that describes the
resources you have at your disposal and demonstrates that you have the ability to
complete the project within the estimated project schedule. Your statement must
provide a time-line indicating your estimated rate of log deliveries to the state’s
designated log purchaser locations. Your written statement must also describe your
plan to achieve any special work requirements mentioned above.

SECTION 3B: Equipment List

List in the form below all equipment available for use on this harvesting contract
including road building machinery and subcontractor equipment.

The evaluation committee will use this information to determine whether the Harvester has the
needed equipment and capacity to complete the required work. If Harvester has not listed the
required equipment and provided a written statement describing the harvester’s capabilities to
complete this project within the estimated project schedule, it will be determined that they are
unable to do the work and will be disqualified from further consideration, unless an adequate



equipment substitution, as determined by the State, is provided.

EQUIPMENT LIST

*** Asterisks and bolded text *** indicate required equipment

Function

Make, Model and Number of Pieces of Equipment

Communications

Compactor

De-limber(s)

Dozer(s)

Dump Truck(s)

Feller Buncher(s)

Fire Truck(s)

Forwarder(s)

Frontend Loader(s)

Grader(s)

Grapple Cat(s)

Grinder/Chipper

Hand Fallers

Harvester(s)

Helicopter(s)

Highlead Cable Yarder(s)

Locking Carriage(s)

Log Truck(s)

Lowboy/Flatbed Trailer(s)

Motorized Carriage(s)

Processor (s), (Cut to length)

Rock Drill

Rock Crusher

Rubber Tired Skidder(s)




Self Loader(s)

Shovel/Excavator(s)

Skidder(s)-Line Yarding
Capability

Skyline Yarder(s)

Tracked Skidder(s)

Other Equipment

SECTION 4. EXPERIENCE

SECTION 4A. BUSINESS EXPERIENCE UNIQUE TO EACH HARVEST TYPE

*** Asterisks and bolded text *** indicate project required harvest types

Total number of years in the timber harvesting business?

Harvest Type

Total Years
Experience

Harvest Type

Total Years
Experience

Ground Based Clearcutting

Multi-span Cable

Ground Based
Thinning/Partial Cutting

Pole Harvest

Cable Clearcutting

Aerial Clearcutting or Thinning
(Helicopter or Balloon)

Cable Thinning/Partial Cuttting

SECTION 4B. CONTRACTING EXPERIENCE OTHER THAN DNR [federal, state (non-DNR),

county, city, private, etc.]

(Non-DNR experience)

Firm or Government Agency

Number of Sales/Duties Performed

Federal

State (other than DNR)

County

City

Tribal

Private

Other

SECTION 4C. DEPARTMENT OF NATURAL RESOURCES EXPERIENCE




List the DNR sales in which you have performed harvest activities and what those activities
were.

Name of DNR Sale Harvest Activity Performed

SECTION 5. USE OF SUBCONTRACTORS

If subcontractors will be used to perform any operations required in the Harvesting Contract list
the function, Subcontractor name and years of experience performing the function.

Operation (i.e., road Subcontractor Name Total Years of
building, falling, (List the name of the Company or Person expected Experience
hauling, etc.) to perform the work) P

SECTION 6. SAFETY & REGULATORY COMPLIANCE

A. List any L&I violations you or your subcontractors have had within the past 24 months including
date, type of violation, citation number and penalty. Information provided will be verified with the
Department of Labor and Industries.




B. List any Forest Practices violations you or your subcontractors have had within the last 24 months
including date, type of violation, citation number and penalty. Information provided will be verified
with the Department of Natural Resources.

SECTION 7. REFERENCES
Please list the following references including individual name, company name, addresses and
phone numbers. Information must be current and valid. (References must be available within 1
week of SOQ deadline date)
At least three of the listed references will be contacted.

1. The last three firms or agencies that contracted with you:

a.

2. Three firms you have manufactured logs for:

a.

3. Last three DNR contract administrators you have worked for:

a.




SECTION 8. LOGGING ASSOCIATIONS

List organizations your company maintains membership with, accreditations and/or
certifications.

| certify that information contained in this Statement of Qualifications and the attachments are
true and correct. | also understand that all information is subject to public disclosure as defined
by RCW 42.17.250 to 42.17.340 “Public Records.”

Signature of Authorized Representative Date
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Estimated Project Schedule

The following dates represent project timeline estimates. This schedule is a guide and may
be adjusted to account for holidays and weekends and to accommodate staff schedules.
Harvester Selection should be completed prior to BNR approval of the sale.

Chattawood FI

Advertise RFSOQ 1/10/06
Issue RFSOQ Packets 1/25/06
Harvester Meeting 1/26/06
Deadline for completed SOQs’ 2/10/06
S Evaluation of SOQs’
S | Announcement of Eligible bidders
[«B]
& | Issue Bid Forms
5 | Eligible Bidder selection appeal 2/13/06
5 period begins
c Ellglble Bidder selection appeal 2124106
CIU period ends
Deadline for bid submission 3/6/06
Bid Ope_nmg & N_otlflcatlon : 3/7/06 This date must be 3 months before log
Ear_vestlng selection appeal period sort auction date for appraisal purposes.
egins
Harvesting selection appeal period 3/16/06
ends
g BNR Approval 5/2/06
= | Log Sort Auction Date 6/20/06
& | Confirmation of Log Sort Auction
8‘ and Harvester Services Contract 6/30/06
o Signing
= Log Purchaser Contract Signing 7/7/06
5 | Begin Operations 7/12/06
=)
< | Complete Operations 12/30/06

Bold texts are anchor dates or pre-determined dates
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Q’ WASHINGTON STATE DEPARTMENT OF

Natural Resources

A 4 Doug Sutherland - Commissioner of Public Lands

STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

REQUEST FOR STATEMENT OF QUALIFICATIONS
RFSOQ NO. 30-077950

PROJECT TITLE: Chattawood FI
STATEMENT OF QUALIFICATIONS DUE DATE: February 10, 2006
EXPECTED TIME PERIOD FOR CONTRACT: 7/7/06 through 12/30/06

CONTRACTOR ELIGIBILITY: This procurement is open to those contractors who satisfy the
minimum qualifications and who are available for work in Washington State.

TABLE OF CONTENTS

SECTION 1  INTRODUCTION.......cciiiiiiiiiieiicnie e 2
SECTION 2  GENERAL INFORMATION FOR HARVESTERS ..............c....... 3
SECTION 3  PROJECT SCOPE OF WORK ......ccoiiiiiiiiiiiic e 6
SECTION 4  STATEMENT OF QUALIFICATIONS (SOQ)....cccovvnvriririeienn 6
SECTIONS5 SOQ EVALUATION AND ELIGIBLE BIDDER

DECLARATION ..ot 7
SECTION 6  RFSOQ EXHIBITS. ..ot 9
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SECTION 1 INTRODUCTION

1.01 Project Summary
The Washington State Department of Natural Resources, (DNR) solicits Statements of
Qualifications from firms interested in participating on a project described below:

Defined in the Harvesting Services Contract. The selected harvester will be expected to access, cut,
yard, load and haul logs from the Chattawood FI CH Timber Sale to specified delivery points. The
Purchaser’s of the log sorts will specify delivery points.

1.02 Purpose and Background

This Request for Statement of Qualifications seeks responses from qualified harvesters, logging
firms, operators of logging equipment or any firms, businesses or individuals who would be
interested in contract harvesting approximately 5,235 tons of timber in 6 unit(s) for the Department
of Natural Resources in the Northeast Region.

1.03  Minimum Qualifications

Candidate Harvesters must be licensed to do business in the State of Washington. Candidate
Harvesters must have 10 years experience in timber harvest and forest road construction.
Candidate Harvesters must be capable of performing the work and meet the requirements outlined in
the attached Harvesting Services Contract and Road Plan.

Candidate Harvesters must participate in a two-part process to bid on the work defined by the
Harvesting Contract (Attachment A) and Road Plan (Attachment B). First, a Statement of
Qualifications must be submitted. The Statement will be evaluated by the State using the criteria set
forth in Section 4 and a list of Eligible Bidders will be formed. Second, Eligible Bidders will be
requested to submit a bid for the Harvesting Services Contract. The State will award the contract to
the eligible bidder who submitted the lowest bid.

Proposals from Candidate Harvesters who do not meet these minimum qualifications shall be
rejected.

1.04 Contract Term

The period of performance of the Harvesting Service Contract resulting from this Request for
Statement of Qualifications (RFSOQ) and subsequent bidding process is tentatively scheduled for
7/7/06 to 12/30/06. Any amendments extending the period of performance shall be at DNR’s sole
discretion.

1.05 Payment for Work
Payment will be calculated using:
" The Contracted Harvester’s bid rate per ton
" An additional haul rate of $2.10 per ton base rate plus $0.11 per ton per A mile
and $0.13 per ton per B\C mile to the Purchaser’s designated delivery point
" An additional road construction rate for road construction, reconstruction and
road abandonment as indicated in the Harvesting Services Contract. (P-027)
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1.06 RFSOQ Definitions
Definitions of terms used in this Request for Statement of Qualifications.

Contractor / Harvester - Individual or company selected to harvest and haul logs for the State.
Harvester may also be required to perform roadwork as required in the Harvesting Services
Contract and Road Plan.

DNR - The State of Washington, Department of Natural Resources.

Eligible Bidder - Candidate Harvester who’s Statement of Qualifications has scored a pre-
determined minimum point total (as determined by the DNR). Only eligible bidders are
requested to submit a bid for the work outlined in the Harvesting Services Contract.

Harvesting Services Contract - the agreement between the State and a Harvester that defines
the work to be done by the Harvester. The Harvester and the State sign this contract after the
timber sale auction where the Purchaser’s of the log sorts has been determined.

Purchaser - Person or Company that has purchased logs to be delivered by the Harvester of a
Contract Harvesting Sale. A Contract Harvesting sale usually has numerous Purchasers.

Request for Statement of Qualifications (RFSOQ) - A formal procurement process. The
objective is to select the firms qualified to bid for the right to perform the work defined in
the RFSOQ.

Request for Statement of Qualifications Coordinator - DNR employee who oversees the
Harvester Selection Process and serves as the main point of contact between the DNR and
Candidate Harvesters. The Coordinator may delegate some of the duties, but is responsible
for ensuring the process is properly followed and documented.

Statement of Qualifications (SOQ) — Document to be filled out by Candidate Harvesters and
submitted to the DNR. Lists the Candidate Harvesters experience, qualifications,
background information and references. Used by an evaluation team to determine which
Candidate Harvesters are qualified to bid for the right to perform the harvesting project.

SECTION 2 GENERAL INFORMATION FOR HARVESTERS

2.01 RFSOQ Coordinator

The RFSOQ Coordinator is the sole point of contact in the DNR for this eligible bidder selection
process. All communication between the Candidate Harvester and the DNR shall be with the
RFSOQ Coordinator.
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RFSOQ Coordinator Bob McKellar
Address P.O. Box 190
City, State, Zip Code Colville, WA 99114
Phone Number (509) 684-7474
Fax Number (509) 68407484
E-Mail Address Robert.mckellar@wadnr.gov

2.02 Estimated Project Schedule
As defined in the Project Schedule (See Exhibit A)
The DNR reserves the right to revise this schedule.

2.03 Harvester Meeting

DNR recommends that Candidate Harvesters who intend to submit a SOQ attend the Harvester
meeting. This meeting will be held on January 26 at 10:30, in Colville Armory. (Next door to the
Northeast Region Office) Attendance is not mandatory.

DNR will send a copy of the questions and answers from the Harvester meeting to each Candidate
Harvester who received a copy of the RFSOQ. Written questions may be submitted in advance of
the meeting to the RFSOQ Coordinator. The DNR shall be bound only to written answers to
questions. Oral responses given at the Harvester meeting are unofficial.

OR  (Select one only)

2.03 Pre-SOQ Candidate Harvester Questions

Candidate Harvesters may mail, FAX, or E-mail questions about the RFSOQ to the RFSOQ
Coordinator. The RFSOQ Coordinator will accept questions until 4:30, February 10, 2006.
Questions received after this date and time will not be answered unless the RFSOQ Coordinator
decides that it is in the DNR’s best interests to answer them. A copy of the question(s) received,
along with the DNR’s official answer(s), will be mailed or faxed to each Candidate Harvester who
received a copy of the RFSOQ. This copy will become an addendum to the RFSOQ. The DNR shall
be bound only by written answers to questions. Oral responses given on the telephone will be
considered unofficial.

2.04  Submitting Statement of Qualifications

Candidate Harvesters must submit four copies of their Statement of Qualifications. One copy must
have original signatures while three copies may have photocopied signatures. The SOQ, whether
mailed or hand delivered, must arrive at the DNR no later than 4:30pm, local time, on February 10,
2006.

The SOQ is to be sent to the RFSOQ Coordinator at the address listed in Item 2.01 above. The
envelope should be clearly marked “Attention RFSOQ Coordinator, Statement of Qualifications
Enclosed, Do Not Open Until February 13, 2006.”
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Candidate Harvesters who mail SOQs should allow for normal mail delivery time to ensure timely
delivery of their SOQs to the RFSOQ Coordinator. Candidate Harvesters assume the risk for the
method of delivery they choose. The DNR assumes no responsibility for delays caused by a delivery
service. SOQs may not be transmitted electronically.

Late SOQs will not be accepted and will be automatically disqualified from further consideration.
All SOQs and any accompanying documentation become the property of the DNR and will not be
returned.

2.05 Proprietary Information/Public Disclosure. Materials submitted in response to this
RFSOQ become the property of the DNR.

All SOQs received shall remain confidential until the contract, if any, resulting from this RFSOQ is
signed by the Commissioner of Public Lands or designated representative and the apparent
successful Contractor. After signing, the proposals become public records as defined in RCW
42.17.250 to .340, Public Records.

The Candidate Harvester must clearly mark information in the proposal that the Candidate Harvester
desires to claim as proprietary and exempt from disclosure under the provisions of RCW 42.17.250
to .340. The page must be identified by printing the word ‘Proprietary’ on the lower right hand
corner of the page and the particular portion of the page that the Candidate Harvester claims as
proprietary must be clearly marked.

The DNR will consider a Candidate Harvester’s request for exemption from disclosure. DNR will
make a decision based on applicable laws. Marking the entire proposal exempt from disclosure will
not be honored. The Candidate Harvester must be reasonable in designating information as
confidential. If any information is marked as proprietary in the proposal, such information will not
be made available until the affected Candidate Harvester has been given an opportunity to seek a
court injunction against the requested disclosure.

DNR will charge for copying and shipping, as permitted by RCW 42.17.300. No fee shall be
charged for inspection of contract files. Twenty-four (24) hours notice to the RFSOQ Coordinator is
required. All requests for information should be directed to the Coordinator.

2.06 Statement of Qualifications Format

The SOQ shall include:
1) Letter of Submittal
2) Completed Statement of Qualifications (SOQ) Form
3) All attachments incorporated by reference

2.07 Letter of Submittal

The letter must include the following, in the order given:
1) An itemized list of all materials and enclosures that collectively form the SOQ.

50f9



DRAFT

2) A reference to all RFSOQ amendments received by the Candidate Harvester by
amendment issue date, or a statement that none were received

3) The Candidate Harvester may include any other topics or statements in the letter that
the Candidate Harvester feels are appropriate.

4) The letter must be signed by an individual who has full authority to legally bind the
entity submitting the SOQ to the terms and conditions of a Harvesting Services
Contract; and

5) The letter must provide the Candidate Harvester’s FAX number, address, phone
number and e-mail address.

2.08 Revisions to the RFSOQ

The DNR reserves the right to revise the RFSOQ and/or to issue addenda to the RFSOQ. The
published questions and answers from the Pre-proposal meeting/questions shall be an addendum to
the RFSOQ.

The DNR also reserves the right to cancel or to reissue the RFSOQ in whole or in part, prior to
execution of a Harvesting Services contract. If DNR finds it necessary to revise any part of the
RFSOQ, addenda will be provided to all those who received the RFSOQ.

2.09 Most Favorable Terms

The State reserves the right to determine Eligible Bidders without further discussion of the
Statement submitted. Therefore, the Statement should be submitted initially on the most favorable
terms, which the Candidate Harvester can propose. There will be no best and final offer procedure.
The State does reserve the right to contact a Candidate Harvester for clarification of its Statement.

2.10 Costs to Propose

The DNR will not be liable for any costs that the Candidate Harvester incurs in preparing a SOQ
related to this RFSOQ or any other activities related to responding to this RFSOQ.

2.11 Statement of Qualifications Requirements

A Checklist of SOQ Requirements (Responsiveness) is attached as Exhibit F. The checklist is
designed to assist the Candidate Harvester in preparing a SOQ

SECTION 3 PROJECT SCOPE OF WORK

3.01 Project Scope of Work.
As defined in the Harvesting Services Contract, Road Plan and Timber Sale Map (See Exhibits B, C
and D).

SECTION 4 STATEMENT OF QUALIFICATIONS (SOQ)

4.01 Complete the Statement of Qualifications
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Provide information requested on the attached Statement of Qualifications form (See Exhibit E).

SECTION 5 SOQ EVALUATION AND ELIGIBLE BIDDER
DECLARATION

5.01 Evaluation Team.

DNR will designate an evaluation team to evaluate Statements of Qualifications. The evaluation
team will score the Statements of Qualifications that meet the minimum requirements stated in this
RFSOQ. Statements of Qualifications will be evaluated according to the requirements outlined in
this RFSOQ and any addenda, which are issued.

5.02 Administrative Requirements.

The RFSOQ Coordinator will review all Statements of Qualifications to determine compliance with
administrative requirements and instructions specified in the RFSOQ. Only Statements of
Qualifications meeting the minimum requirements will be forwarded to the evaluation team for
further review. (See Exhibit F for a Checklist of Proposal Requirements.)

5.03 Responsibleness.
When evaluating SOQs, the evaluation team will consider candidate Harvester’s responsibleness. A
Candidate Harvester is responsible if it:

. Has adequate financial resources to perform the contract, or the ability to obtain them;

. Is able to comply with the required delivery or performance schedule, taking into
consideration all existing commercial and governmental business commitments;

. Has a satisfactory performance record. A Candidate Harvester shall not be determined
responsible or non-responsible solely on the basis of a lack of relevant performance history,
unless the DNR determines special standards are appropriate. Any special standards will be
properly identified in this solicitation and will apply to all Candidate Harvesters. A
Candidate Harvester that is or recently has been seriously deficient in contract performance
shall be presumed to be non-responsible, unless the DNR determines that the circumstances
were properly beyond the Candidate Harvester’s control, or that the Candidate Harvester has
taken appropriate corrective action. Past failure to apply sufficient tenacity and perseverance
to perform acceptably is strong evidence of non-responsibility. Failure to meet the quality
requirements of the contract is a significant factor to consider in determining satisfactory
performance. The DNR shall consider the number of contracts involved and the extent of
deficient performance in each contract when making this determination.

5.04 Information Used for Evaluation.

Evaluators will use the information in the Candidate Harvester’s SOQ and information gathered
from Candidate Harvester’s references. No other information will be supplied to or used by the
evaluation team.
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5.05 Signatures

SOQs must be signed and dated by a person authorized to bind the Candidate Harvester to a
contractual arrangement, e.g., the President or Executive Director if a corporation, the managing
partner if a partnership, or the proprietor if a sole proprietorship.

5.06 Failure to Comply
If the Candidate Harvester fails to comply with any requirement of the RFSOQ, DNR will reject the
SOQ.

5.07 Rejecting Statements of Qualifications

The DNR reserves the right at its sole discretion to reject any and all SOQs received without penalty
and not to issue a contract from this RFSOQ. The DNR also reserves the right at its sole discretion
to waive minor administrative irregularities contained in any SOQ.

5.08 Notification to Ineligible Bidders.
Firms who’s SOQs have not been selected for further negotiation or award will be notified via FAX
or mail at the FAX number or address given in the SOQ.

5.09 Notification to Eligible Bidders.
Firms who’s SOQs have been selected to bid for a Harvesting Services Contract will be notified
via FAX or mail at the FAX number or address given in the SOQ.

Eligible bidders will be sent Contract Harvesting bid forms along with any additional materials
necessary for them to complete the bidding process.

5.10 Debriefing of Unsuccessful Candidate Harvesters.

Candidate Harvesters who submitted a SOQ that were designated as ineligible bidders will be given
the opportunity for a debriefing conference. Candidate Harvesters wishing a debriefing conference
must contact the RFSOQ Coordinator within three (3) business days after the Notification of
Candidate Harvester ineligibility letter is faxed to the Candidate Harvester. The debriefing must be
held within three (3) business days of the Candidate Harvester’s request.

Discussion will be limited to a critique of the requesting Candidate Harvester’s SOQ. Comparisons
between SOQs or evaluations of the other SOQs will not be allowed. Debriefing conferences may
be conducted in person or on the telephone and will be scheduled for a maximum of one hour.

5.11 Challenges to the Denial of Harvester Eligibility:

a. The department shall consider appeals by a potential bidder challenging eligibility to bid on a
harvesting contract. A potential bidder that believes they have been improperly denied eligibility to
bid on a harvesting contract may file a written appeal with the department. The appeal must state
facts about the appellant’s qualifications and arguments specific to the request for qualifications
solicitation process, the evaluation of a request for qualifications, or the selection process for the list
of eligible bidders.
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b. The DNR Region Manager, for the region in which the harvesting contract will be executed,
must receive the appeal in writing no later than 20 days prior to the harvesting contract auction from
which the appellant has been excluded from bidding.

The Region Manager shall issue a written decision within 10 days of receipt of the appeal and cite
reasons for approving or disapproving the appeal.

C. If the appellant is not satisfied with the decision of the Region Manager, the appellant may
further appeal to the department Lands Steward, within 5 business days from the issuance of the
Region Manager’s written decision. The Lands Steward shall consider all information provided and

issue a final decision in writing, citing reasons to approve or disapprove the appellant’s appeal, prior
to the date of the harvesting contract auction.

SECTION 6 RFSOQ EXHIBITS
Exhibit A Estimated Project Schedule
Exhibit B Draft Harvesting Services Contract
Exhibit C Road Plan
Exhibit D Timber Sale Map

Exhibit E Statement of Qualification (SOQ) Form

Exhibit F Checklist of SOQ Requirements
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CHECKLIST OF SOQ REQUIREMENTS

Statement of Qualifications (SOQ) included all required sections: Letter of Submittal,
attachments.

Letter of Submittal and SOQ signed by a person authorized to legally obligate the
Candidate Harvester, including therein all the requirements stated under Letter of
Submittal of the RFSOQ.

Four copies of the SOQ were submitted.

SOQ submitted on or before 4:30 p.m. on February 10, 2006

Candidate Harvester has a minimum of 10 years experience in timber harvest and
forest road construction.

Candidate Harvester is licensed to do business in the state of Washington.
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DRAFT 1/11/06

STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

HARVESTING SERVICES CONTRACT

AGREEMENT NO. 30-077950

SALE NAME: Chattawood FI
THE STATE OF WASHINGTON DEPARTMENT OF NATURAL
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY
CAPACITY, STATE, AND [Contractor Name here], CONTRACTOR, AGREE AS
FOLLOWS:

Section G: General Terms

G-001 Definitions: The following definitions apply throughout this contract.

Contract Administrator: Region Manager’s designee who is responsible for assuring
that the contractual obligations of the Purchaser and Contractor are met.

Contractor: State-selected harvester who will perform all activities required by the
Harvesting Services Contract, including but not limited to timber harvesting, road
construction services, debris removal and piling, delivery of or delivering logs for
weighing and/or scaling, and hauling of forest products under the direction of the State,
as landowner, for the purpose of delivering logs to the Purchasers of the timber sales
Sorts.

Delivery: Occurs when logs meeting the sorting specifications arrive at the Purchasers
destination, as described in the contract.

Harvesting: A general term, referring to the Contractor’s various obligations under the
Harvesting Services Contract.

Harvesting Services Contract: Contract between the Contractor and the State, which
sets forth the procedures and obligations of the Contractor for completing the
harvesting of timber, and the delivery of various log sorts to the State’s purchasers, and
the payment obligations of the State, The Harvesting Services Contract will include a
Road Plan for any road construction or reconstruction, where applicable.

Log Sale and Purchase Contract: Purchase Agreement between the State and
Purchaser(s) of particular log sorts from the timber sale.

Purchaser: The company or individual that has entered a Log Sale Contract with the
State for individual log sorts from the timber sale area. The Contractor must deliver the
designated log sorts to this company or individual. Contractor will likely be delivering
different log sorts to different purchasers under the Harvesting Services Contract.

1/25/2006 Page 1 of 23 Agreement No.30-077950
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Road Construction Services: Includes building new and maintaining existing forest
roads and associated work that may be optional or required as described in the Road
Plan.

State: The Washington State Department of Natural Resources, landowner and seller of
logs from the timber sale area. The State is represented by the Region Manager as
designated on the contract signature page. Contractual obligations to the State are
enforced by the Region Manager or the designated Contract Administrator.

Harvest Area and Location

The harvest area consists of approximately 530 net acres located on part(s) of
Section(s) 16 and 20, Township 28 North, Range 43 North, W.M. and Section 16,
Township 30, Range 41 North, W.M., Stevens County as shown on the attached timber
sale map.

Inspection By Contractor

Contractor hereby warrants to the State that they have had an opportunity to fully
inspect the sale area and the forest products to be harvested. Contractor further
warrants to the State that they enter this contract based solely upon their own judgment
of the harvest and road work, and condition of the forest products, formed after their
own examination and inspection of both the timber sale area and the forest products to
be harvested. Contractor also warrants to the State that they enter this contract without
any reliance upon the volume estimates, acreage estimates, appraisals, pre-bid
documentation, or any other representations by the State.

Sorting Specifications

Contractor is responsible for sorting logs to the specifications listed below and hauling
to the appropriate designated locations. Contractor is responsible for determining the
highest value of each tree felled and the highest value destination of each log
manufactured. The State’s Contract Administrator will provide direction and guidance
to Contractor with respect to highest value.

All merchantable logs, except poles, produced and sold under this contract will be
manufactured by Contractor to suitable lengths for meeting the Purchaser’s sorts and
preferred log lengths for all sorts, with a minimum length of 12 feet, unless otherwise
directed by the contract administrator.

Contractor shall deliver log sorts to the Purchaser(s) location that meet the following
quoted specifications:

Agreement | Sort Species Scaling | Preferred Log N
no. # Diameter Rule Length Destination
30-077951 1 Ponderosa pine | weight To be determined 6/20/06
6"+ dib (saw)
30-077952 2 Douglas fir, weight To be determined 6/20/06
western larch,
lodgepole pine
47-7" dib (hew)
30-077953 3 Douglas fir, weight To be determined 6/20/06
western larch
8+dib (saw)
# not 4 Douglas fir, weight To be determined 6/20/06
available western larch,
lodgepole pine
4”+dib (utility)
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“WS” means that west side scaling rules apply; “ES” means that east side scaling rules
apply. Minimum trim is six inches per scaling segment for east side scaling rules and
ten inches per scaling segment for west side scaling rules.

Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort and
merchantability requirements as described above that have been pre-approved for
delivery by the Contract Administrator shall not be considered mis-sorts.

Manufacturing Standards

Contractor will manufacture and deliver peeler and saw logs with the following
minimum specifications:

a. Sweep will be limited to within the bole of the log as measured using a tape
stretched between the centers of each end of the log.

b. Logs in the peeler sorts shall be chuckable with no more than a 2 inch diameter area
of rot within a 5 inch diameter circle located at the center of either end of the log.

c. Limbs and knots shall be cut flush, with no more than 15 percent of a log having
limbs or knots over 2 inches in diameter extending more than 2 inches above the
surface of the log.

d. East of the crest of the Cascade Mountains, ponderosa pine will not be
manufactured into merchantable saw logs if blue stain is present.

Log Delivery Schedule and Conditions

a. Contractor shall deliver logs to Purchaser’s designated delivery location per G-022
clause. If a log delivery location is changed during this contract, the Contract
Administrator shall notify the Contractor. Once notified, the Contractor shall
deliver logs to the new location.

b. The Contractor may deliver logs to the Purchaser’s delivery location during the
Purchaser’s working hours, or at least between the hours of 8:00 a.m. and 5:00 p.m.,
Monday through Friday, except, scheduled closures and legal holidays for the
contract term as described in clause G-032, unless permission to do otherwise is
agreed upon by the State.

c. The Contractor agrees to deliver said logs on conventional or self-loading logging
trucks, properly and legally loaded, bound, branded, and ticketed. Logs in loads
shall not be double-ended unless approved in writing by the Contract Administrator.
It is understood and agreed that the Purchaser incurs no obligation to accept
improperly or illegally loaded trucks in its facility. Any truck so loaded may be
directed to vacate the yard and shall remain the responsibility of the Contractor to
make the load conform to legal requirements for hauling.

d. If areceiving Purchaser plans a scheduled closure, the Contract Administrator shall
notify the Contractor at least 24 hours before the scheduled closure. Depending on
the length of the scheduled closure or delays in log delivery, the Contract
Administrator will decide in the best interest of the State on the disposition of the
affected log sort(s) or any alternate delivery schedule or location.

e. Contractor log delivery to a Purchaser location may be limited to no more than ten
(10) truck deliveries of any one sort per day, provided the Contract Administrator
notifies the Contractor at least 48 hours prior to the time this truck delivery limit is
established. A truck delivery is all the wood hauled including sorts on super trucks,
mule trains and pups brought to the delivery point by a single truck. If for any
reason a Purchaser refuses more than ten (10) truck deliveries per day, Contractor
shall notify the State’s Contract Administrator.

Contract Term and Expiration Date

To ensure the timely completion of activities under this contract, the State shall
determine the starting date. The State shall notify the Contractor no later than fourteen
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(14) days prior to the anticipated starting date. All activities are to occur from the
starting date of 7/7/06 to the “Expiration Date” of 12/30/06

All obligations of the Contractor for this contract shall be discharged not later than the
“Expiration Date”, unless the expiration date is adjusted as provided in this contract.
The Contractor shall not have any right to enter the sale area for harvesting purposes
after the expiration date.

Contract Curtailment of Operations

The Contractor shall provide the State with five days advance written notice to the
Contract Administrator of its intent to commence or cease any and all operations under
this contact. The commencement or cessation of operations must be approved by the
Contract Administrator. Failure to comply will be considered a breach.

Contract Term Adjustment

A Contract Term Adjustment may be considered and based on actual time lost through
unforeseeable causes beyond the control and without fault or negligence of the
Contractor, including, but not restricted to, acts of the State, closures by government
regulatory agencies, mill closures, fires, vandals, and unusually severe weather
conditions, provided that the Contractor shall, within seven (7) calendar days of the
initiation of such delay, notify the State, in writing, of the cause of delay, upon which
notification the State shall ascertain the facts and extent of the delay and notify the
Contractor in writing within a reasonable time of its decision regarding contract
adjustment.

Contract Termination

The State may terminate this contract in whole or in part by giving fifteen (15) days
written notice to the Contractor when it is in the best interests of the State. If this
contract is so terminated, the State shall only be liable to make payments to the
Contractor for the sum of the estimated expenditures for road construction, felling,
bucking, yarding and decking products so processed but not removed from the sale area
due to termination action. Contractor may not seek any other damages from the State
for termination of this harvesting agreement.

Exclusion of Warranties

The following specific matters ARE NOT WARRANTED, and are EXCLUDED from
this transaction:

a. The CONDITION of the site or forest products. Any descriptions of the site or
forest products in the notice of sale, other pre-contractual documents, or the
Harvesting Services Contract are provided solely for administrative and
identification purposes.

b. The ACREAGE contained within any sale area. Any acreage descriptions
appearing in the notice of sale, other pre-contractual documents, or the Harvesting
Services Contract are estimates only, provided solely for administrative and
identification purposes.

c. The VOLUME, WEIGHT, QUALITY, or GRADE of the forest products to be
harvested. The descriptions of the forest products to be harvested are estimates
only, made solely for administrative and identification purposes.

d. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-SALE
CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL OTHER PRE-
BID DOCUMENTS PREPARED BY OR FOR THE STATE. These documents
have been prepared for informational purposes, but the information contained
therein is not warranted. Contractors must make their own assessments of the site.
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e. THAT THE SALE AREA IS FREE FROM THREATENED OR ENDANGERED
SPECIES or their habitat. The State is not responsible for any interference with
forestry operations that result from the presence of any threatened or endangered
species, or the presence of their habitat, within the sale area.

f. THAT THE FORESTRY OPERATIONS to be performed under this contract
WILL BE FREE FROM REGULATORY ACTIONS by governmental agencies.
The State is not responsible for actions to enforce regulatory laws, such as the
Washington Forest Practices Act (chapter 76.09 RCW), taken by the Department of
Natural Resources or any other agency that may affect the operability of this timber
sale.

g. Items contained in any other documents prepared for or by the State.

G-067 Governmental Regulatory Actions

a. Regulatory Risk

Except as provided in this clause, Contractor assumes all risks associated with
governmental regulatory actions, including actions taken pursuant to the Forest
Practices Act, Ch. 76.09 RCW, the Endangered Species Act, 16 U.S.C 1531-1544
and any Habitat Conservation Plan between the Department of Natural Resources
and the U.S. Fish and Wildlife Service or any other agency now in place and as may
be amended, or hereafter created, that may affect the operability of the timber sale.

b. Increased Costs

Contractor shall be responsible for any increased operational costs arising from any
applicable foreign or domestic governmental regulation or order that does not cause
contract performance to become commercially impracticable or that does not
substantially frustrate the purpose of the contract. If impracticability or frustration
results from Contractor’s failure to comply with this contract or from Contractor’s
acts or omissions, Contractor shall remain responsible for fulfilling contract
obligations notwithstanding the impracticability or frustration.

G-068 Operational Permits

G-070

G-092

1/25/2006

Contractor is responsible for obtaining any permits not already obtained by the State
that relate to Contractor’s operation. Forest Practice Application and Hydraulic Project
Approval permits obtained by the State shall be transferred to Contractor. Contractor is
responsible for all permits, amendments and renewals.

Limitation on Damage

In the event of a breach of any provision of this contract by the State, the exclusive
remedy available to the Contractor will be limited to a return of the Performance
Security, and payment for improvements and other services rendered by the Contractor,
which were required by the Harvesting Services Contract. The State shall not be liable
for any damages, whether direct, incidental, or consequential.

Harvest Area Boundary Adjustment

The State may make adjustments in the harvest area boundaries, or may mark timber
outside such boundaries. The cumulative changes to the sale area during the term of the
contract shall not exceed more than five (5) percent of the original sale area. Such
adjustments or marking will be accomplished by the Contract Administrator. The
Contractor must remove and deliver all material so designated, prior to the expiration
date of the contract. All contract services within such boundary adjustments or so
marked shall be paid for at contract rates.
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Title

All rights, title, and interest in and to any timber shall belong to the State until
delivered, at which time the appropriate Purchaser assumes title.

Responsibility for Work

All work, equipment, personnel, and materials necessary to perform the Harvesting
Services Contract shall be the responsibility of Contractor.

Exceptions

Exceptions to Contractor's responsibility in clause G-120 shall be limited exclusively to
the circumstances described in this clause. These exceptions shall not apply where
damages occur due to Contractor's failure to take reasonable precautions or to exercise
sound forest engineering and construction practices.

The State shall bear the cost to repair any existing roadway or section of required road
completed to the point that an authorization to haul has been issued where such damage
was not caused by Contractor, its employees, agents, or invitees, including independent
contractors. Contractor shall accomplish repairs promptly as required by the State at
the rates set forth in the equipment rate schedule on file at the Region office or
Engineering Division in Olympia. The State may elect to accomplish repairs by means
of State provided resources.

Nothing contained in clauses G-120 (Responsibility for Work) and G-130 (Exceptions)
shall be construed as relieving Contractor of responsibility for, or damage resulting
from, Contractor's operations or negligence, nor shall Contractor be relieved from full
responsibility for making good any defective work or materials.

Operating Authority

The State has arranged for the Contractor to have full and free license and authority to
enter upon said lands with his agents and employees and do all things necessary, within
the limitations herein set forth, in harvesting said timber as described in this contract.

Contractor Not an Employee of State

Contractor and his or her employees or agents performing under this contract are not
employees of the Purchaser(s) or State. The Contractor will not hold itself out as nor
claim to be an officer or employee of the Purchaser(s) or State by reason hereof, nor
will the Contractor make any claim or right, privilege or benefits which would accrue to
an employee under chapter 41.06 RCW or Chapter 28B.16 RCW.

State Expectations Regarding Contractor Disputes with Subcontractors or Material
Providers

Should Contractor require subcontractors or material providers in order to complete
their obligations, and should Contractor and its subcontractors or materials providers
develop disputes regarding their completion of obligations under this contract,
Contractor shall resolve any such disputes in a timely and efficient manner that does
not involve or adversely affect either the State or its Purchasers.

Indemnity

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold
harmless State, agencies of State and all officials, agents and employees of State, from
and against all claims arising out of or resulting from the performance of the contract.
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, or
expense, including but not limited to attorneys' fees, attributable for bodily injury,
sickness, disease or death, or injury to or destruction of tangible property including loss
of use resulting therefrom. Contractors' obligations to indemnify, defend, and hold
harmless includes any claim by Contractors' agents, employees, representatives, or any
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subcontractor or its employees. Contractor expressly agrees to indemnify, defend, and
hold harmless State for any claim arising out of or incident to Contractors' or any
subcontractors' performance or failure to perform the contract. Contractors' obligation
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any
actual or alleged concurrent negligence of State or its agents, agencies, employees and
officials. Contractor waives its immunity under Title 51 RCW to the extent it is
required to indemnify, defend and hold harmless State and its agencies, officials, agents
or employees.

In addition to any other remedy authorized by law, the State may retain as much of the
performance security, or any money or credits due Contractor necessary to assure
indemnification.

Insurance

Contractor shall, at its cost and expense, buy and maintain insurance of the types and
amounts listed below. Failure to buy and maintain the required insurance may result in
a breach and/or termination of the contract at State's option. State may also suspend
Contractor operations until required insurance has been secured.

Companies admitted to do business within the State of Washington and have a rating of
A-, Class VII or better in the most recently published edition of Best’s Reports should
issue all insurance and surety bonds. Any exception shall be reviewed and approved by
the department'’s risk manager before the insurance coverage is accepted. If an insurer
is not admitted, all insurance policies and procedures for issuing the insurance policies
must comply with Chapter 48.15 RCW and 284-15 WAC.

The State of Washington, Department of Natural Resources Northeast region office
shall be provided written notice before cancellation or non-renewal of any insurance
referred to therein, in accord with the following specifications:

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the Insurance
Commissioner): The insurer shall give the State 45 days advance notice of
cancellation or non-renewal. If cancellation is due to non-payment of premium, the
State shall be given 10 days advance notice of cancellation.

2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be given 20
days advance notice of cancellation. If cancellation is due to non-payment of
premium, the State shall be given 10 days advance notice of cancellation.

Before starting work, Contractor shall furnish State with a certificate(s) of insurance,
executed by a duly authorized representative of each insurer, showing compliance with
the insurance requirements specified in the contract. The Contractor shall obtain
insurance coverage prior to operations commencing and continually maintain it in full
force until all contract obligations have been satisfied or an operating release has been
signed by the State.

Contractor shall include all subcontractors as insured under all required insurance
policies, or shall furnish separate certificates of insurance and endorsements for each
subcontractor. Subcontractor(s) must comply fully with all insurance requirements
stated herein. Failure of subcontractor(s) to comply with insurance requirements does
not limit Contractor’s liability or responsibility.

The State of Washington, Department of Natural Resources, its elected and appointed
officials, agents and employees shall be named as an additional insured on all general
liability, excess, umbrella, and property insurance policies.

All insurance provided in compliance with this contract shall be primary as to any other
insurance or self-insurance programs afforded to or maintained by State. Contractor
waives all rights against State for recovery of damages to the extent these damages are
covered by general liability or umbrella insurance maintained pursuant to this contract.
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If Contractor is self-insured, evidence of its status as a self-insured entity shall be
provided to State. If requested by State, Contractor must describe its financial
condition and the self-insured funding mechanism.

By requiring insurance herein, State does not represent that coverage and limits will be
adequate to protect Contractor and such coverage and limits shall not limit Contractor 's
liability under the indemnities and reimbursements granted to State in this contract.

The limits of insurance, which may be increased as deemed necessary by State, shall
not be less than as follows:

Commercial General Liability (CGL) Insurance. Contractor shall maintain general
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a
limit of not less than $1,000,000 per each occurrence. If such CGL insurance contains
aggregate limits, the General Aggregate limit shall be at least twice the "each
occurrence” limit. CGL insurance shall have products-completed operations aggregate
limit of at least two times the "each occurrence™ limit.

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form
CG 00 01 (or a substitute form providing equivalent coverage). All insurance shall
cover liability arising out of premises, operations, independent contractors, products
completed operations, personal injury and advertising injury, and liability assumed
under an insured contract (including the tort liability of another party assumed in a
business contract), and contain separation of insured (cross liability) condition.

Employer's Liability "Stop Gap™ Insurance. Contractor shall buy employers liability
insurance, and, if necessary, commercial umbrella liability insurance with limits not
less than $1,000,000 each accident for bodily injury by accident or $1,000,000 each

employee for bodily injury by disease.

Workers' Compensation Coverage. Contractor shall comply with all State of
Washington workers' compensation statutes and regulations. Workers' compensation
coverage shall be provided for all employees of Contractor and employees of any
subcontractor or sub-subcontractor. Coverage shall include bodily injury (including
death) by accident or disease, which exists out of or in connection with the performance
of this contract. Except as prohibited by law, Contractor waives all rights of
subrogation against State for recovery of damages to the extent they are covered by
workers' compensation, employer's liability, commercial general liability, or
commercial umbrella liability insurance.

If Contractor, contractor, subcontractor or sub-subcontractor fails to comply with all
State of Washington workers' compensation statutes and regulations and State incurs
fines or is required by law to provide benefits to or obtain coverage for such employees,
Contractor shall indemnify State. Indemnity shall include all fines, payment of benefits
to Contractor or contractor(s) or subcontractor employees, or their heirs or legal
representatives, and the cost of effecting coverage on behalf of such employees.

Business Auto Policy (BAP). Contractor shall maintain business auto liability and, if
necessary, commercial umbrella liability insurance with a limit not less than $1,000,000
per accident. Such insurance shall cover liability arising out of "Any Auto”. Business
auto coverage shall be written on ISO form CA 00 01, or substitute liability form
providing equivalent coverage. If necessary the policy shall be endorsed to provide
contractual liability coverage and cover a "covered pollution cost or expense" as
provided in the 1990 or later editions of CA 00 01. Contractor waives all rights against
State for the recovery of damages to the extent they are covered by business auto
liability or commercial umbrella liability insurance

Agents
The State's rights and duties will be exercised by the Region Manager. The Region
Manager will notify Contractor in writing who is responsible for administering the

contract. The Region Manager has sole authority to waive, modify, or amend the terms
of this contract in the manner prescribed in clause G-180. No agent, employee, or
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representative of the State has any authority to bind the State to any affirmation,
representation, or warranty concerning the forest products harvested beyond the terms
of this contract.

Contractor is required to have a person on site during all operations who is authorized
to receive instructions and notices from the State. Contractor shall inform the State in
writing who is authorized to receive instructions and notices from the State, and any
limits to this person's authority.

Assignment and Delegation

Contractor shall assign no rights or interest in this contract without prior written
permission of the State. Any attempted assignment shall be void and ineffective for all
purposes unless made in conformity with this paragraph. Contractor may perform any
duty through a delegate, but Contractor is not thereby relieved of any duty to perform
or any liability. Any assignee or delegate shall be bound by the terms of the contract in
the same manner as Contractor.

Modifications

Waivers, modifications, or amendments of the terms of this contract must be in writing
signed by Contractor and the State to become effective.

Contract Modification for Protection of Resources and Improvements

The Harvesting Services contract may be unilaterally terminated or modified by the
State upon determination that the Contractor’s operations would cause serious damage
to resources or improvements, or would be significantly inconsistent with State land
management plans

In the event of contract modification under this section and through no fault of
Contractor operations, the Contractor shall be reimbursed for any additional operations
required, provided that any work or extra protection shall be subject to prior approval of
the State.

Contract Complete

This contract is the final expression of the Parties' agreement. There are no
understandings, agreements, or representations, expressed or implied, which are not
specified in this contract.

Notices

Notices required to be given by the State under the following clauses shall be in writing
and shall be delivered to the Contractor’s authorized agent or sent by certified mail to
the Contractor’s post office address, so that their receipt may be acknowledged by
Contractor.

G-032 Commencement Date

G-092 Harvest Area Boundary Adjustment

G-181 Contract Modification for Protection of Resources and Improvements
G-211 Violation of Contract

G-221 State Suspends Operation

D-015 Delivered Mis-sorted Logs and Penalties

D-016 Damages for Delivered Mis-manufactured Logs

All other notices required to be given under this contract shall be in writing and

delivered to the authorized agent or mailed to the party’s post office address. Contractor
agrees to notify the State of any change of address.
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Prevention of Damage and Consequences of Contractor-Caused Damage

The Contractor agrees to exercise due care and caution at all times to avoid damage to
all special resources including environmentally sensitive areas, research, demonstration,
and cultural objects or areas. Additionally, the Contractor agrees to protect all
improvements on State property affected by the work of this contract including, but not
limited to, roads, culverts, bridges, ditches, fences, utility lines, and buildings.

If damages occur due to the Contractor’s operations, the Contractor shall be responsible
for damage or restoration costs, or other compensation measures as described in this
contract. State may deduct damage or restoration costs from payments to the
Contractor. This clause shall not relieve the Contractor from other applicable civil or
criminal remedies provided by law.

Violation of Contract

a. If Contractor violates any provision of this contract, the Contract Administrator, by
written notice, may suspend those operations in violation. If the violation is capable
of being remedied, the Contractor has fifteen (15) days after receipt of suspension
notice to remedy the violation. If the violation cannot be remedied or Contractor
fails to remedy the violation within fifteen (15) days after receipt of a suspension
notice, the State may terminate the rights of the Contractor and collect liquidated
damages under this contract associated with the breach. In the event of such a
contract termination, the State may demand all or part of the Contractor’s surety in
order to satisfy the State’s damages.

b. The State has the right to remedy a breach if Contractor is unable, as determined by
the State, to remedy the breach, or if the Contractor has not remedied the breach
within 15 days of a suspension notice. Any expense incurred by the State in
remedying Contractor’s breach may be charged to Contractor, or State may deduct
such expenses from payments to the Contractor.

c. If the contract expires without the Contractor having performed all their duties
under this contract, Contractor’s rights and obligations to harvest, deliver forest
products, and perform any additional contract-related requirements are terminated.
Thus, Contractor cannot remedy any breach once this contract expires. This
provision shall not relieve Contractor of any financial obligations and unresolved
contractual agreements, including payment to sub-contractors for work performed
under this contract.

State Suspends Operations

The Contract Administrator may suspend any operation of Contractor under this
contract when the State is suffering, or there is reasonable expectation the State will
suffer environmental, monetary or other damage if the operation is allowed to continue.

Contractor shall be in breach of this contract if the operation continues after the
suspension notice or if the operation resumes prior to approval and notice from the
Contract Administrator.

Contractor may request a modification of suspension within seven (7) calendar days of
the start of suspension through the dispute resolution process. If this process results in a
finding that the suspension exceeded the time reasonably necessary to stop or prevent
damage to the State, Contractor may request a contract term adjustment based on the
number of excess days of suspension.

Trespass and Unauthorized Activity
Any cutting, removal, or damage of forest products by Contractor, its employees,
agents, or invitees, including independent contractors, in a manner inconsistent with the

terms of this contract or State law, is unauthorized. Such activity may subject
Contractor to liability for triple the value of said forest products under RCW 79.02.320
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or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other
applicable statutes.

Compliance with All Laws

Contractor shall comply with all applicable statutes, regulations and laws, including,
but not limited to, all Department of Labor and Industry laws, and Contractor shall
submit documentation from Washington State Departments of Labor and Industries and
Revenue that all obligations concerning worker compensation and safety will be met.

Dispute Resolution

The following procedures apply in the event of a dispute regarding interpretation or
administration of this contract and the parties agree that these procedures must be
followed before a lawsuit can be initiated.

a. Inthe event of a dispute, Contractor must make a written request to the Region
Manager for resolution prior to seeking other relief.

b. The Region Manager will issue a written decision on Contractor’s request within
five business days.

c.  Within five business days of receipt of the Region Manager's decision, the
contractor may make a written request for resolution to the State Lands Steward of
the Department of Natural Resources.

d. Unless otherwise agreed, the State Lands Steward will hold a conference within 15
calendar days of the receipt of Contractor’s request for review of the Region
Manager's written decision. Contractor and the Region Manager will have an
opportunity to present their positions. The State Lands Steward will issue a
decision within a reasonable time of being presented with both Parties' positions.

Venue

The laws of the State of Washington shall govern this contract. In the event of a
lawsuit involving this contract, venue shall be proper only in Thurston County Superior
Court.

Equipment Left on State Land

All equipment owned or in the possession of Contractor, its employees, agents, or
invitees, including independent contractors, shall be removed from the sale area and
other State land by the termination date of this contract. Equipment remaining
unclaimed on State land 30 days after the expiration of the contract period is subject to
disposition as provided by law. Contractor shall pay to the State all costs of moving,
storing, and disposing of such equipment. The State shall not be responsible for any
damages to or loss of the equipment or damage caused by the moving, storing or
disposal of the equipment.

Operating Release

An operating release is a written document, signed by the State and the Contractor,
indicating that the Contractor has been relieved of certain rights or responsibilities with
regard to the entire or a portion of the timber sales contract. Contractor and State may
agree to an operating release for this sale, or portion of this sale, prior to the contract
expiration, when all contract requirements pertaining to the release area have been
satisfactorily completed. Upon issuance of a release, Contractor’s right to cut and
remove forest products on the released area will terminate.
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Road Use

The Contractor is authorized to use the following State roads, and roads for which the
State has acquired easements and road use permits; E304116N, E304116H, E304116J,
E304116K, E3041160, E304116E, E304116G, E304116M, E304116L and E284316E,
E284316F, E284316G, E284316H, E284316J, E2843160, E284316P, E284316Q,
E284416R and E284320E, E284320F, E284320G, and E284329E. The State may
authorize in writing the use of other roads subject to fees, restrictions, and prior rights.

Pre-work Conference

Contractor shall arrange with the Contract Administrator to review this contract and to
examine the sale area before beginning any operations. A plan of operations shall be
developed and agreed upon by the Contract Administrator and Contractor before
beginning any operations. To the extent that the plan of operations is inconsistent with
the contract, the terms of the contract shall prevail. State's acceptance and approval of
Contractor’s plan of operations shall not be construed as any statement or warranty that
the plan of operations is adequate for Contractor's purposes or complies with applicable
laws.

Surveys and Markers Preservation

Any legal land subdivision survey corners and witness objects are to be preserved. If
such are destroyed or disturbed, the Contractor shall, at the Contractor’s own expense,
re-establish them through a licensed land surveyor in accordance with U.S. General
Land Office standards. Corners and/or witness objects that must be disturbed or
destroyed in the process of road construction or logging shall be adequately referenced
and/or replaced in accordance with RCW 58.24.040(8). Such references must be
approved by the Contract Administrator prior to removal of said corners and/or witness
objects.

G-370 Blocking Roads

Contractor shall not block any Road(s) related to this proposal, unless authority is
granted in writing by the Contract Administrator.

G-430 Open Fires

The Contractor its employees or its subcontractors shall not set or allow to be set any
open fire at any time of the year without first obtaining permission in writing from the
Contract Administrator.

Section P: Payments and Securities

P-026

1/25/2006

Payment For Harvesting and Hauling Services

The State shall pay Contractor for harvesting and hauling services at the following
rates:

Payment for Harvesting Stump to Truck: $ Bid Rate/ton for merchantable sorts and
$8.00 per ton for utility sorts.

Payment Rates for Hauling: Haul rates will be determined using the following formula:

Payment = Base Rate + Mileage Rate

Base Rate = $2.10 per ton
Mileage Rate = ($0.13 per ton per C mile) + ($0.11 per ton per A mile)
2 “C” Miles will be paid for this Contract.

Travel distances and road classification miles to each log sort destination will be

determined by the State and represents the one-way travel distance from the sale area to
the purchaser’s delivery point.
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Prior approval by the State is required for payment of any additional transportation
charges, including round trip tolls, incurred by Contractor.

The state shall approve all haul routes and determine travel distances prior to contractor
delivery of logs to specified destinations.

The Contractor is responsible for billing the State for harvesting and hauling services
performed using load data collected by State approved third party scaling organizations
and reported by the State designated Log and Load Reporting Service. The billing
statement shall include itemized accounts and summaries of harvesting tonnage and
hauling mileage charges in a format approved by the State. The billing schedule shall
be the 1% and the 15" of each month with payment due by State within fourteen (14)
days. Reporting periods end on the 14™ and the end of each month.

No certificate given or payment made shall be evidence of the satisfactory performance
of the Contract, either wholly or in part, against the claim of the State to the contrary,
and no payment shall be construed to be an acceptance of any defective work, which
may before or afterwards appear.

Payment For Road Construction

The State shall pay Contractor for roadwork completed at the following rates:

Road or Structure Stations $/Station
E284316E (0+00 - 29+42) 29.42 $15.00
E284316E (29+42 -
56+24) 26.82 $35.00
E284316F (0+00 - 1+84) 1.84 $35.00
E284316G (0+00 - 16+35) 16.35 $35.00
E284316H (0+00 - 33+73) 33.73 $35.00
E284316J (0+00 - 9+49) 9.49 $35.00
E284316K (0+00 - 13+97) 13.97 $35.00
E2843160 (0+00 - 5+95) 5.95 $35.00
E284316P (0+00 - 6+73) 6.73 $35.00
E284316Q (0+00 - 5+23) 5.23 $35.00
E284320E (0+00 - 9+01) 9.01 $100.00
E284320F (0+00 - 5+54) 5.54 $35.00
E284320F (5+54 - 9+70) 4.16 $100.00
E284320G (0+00 - 13+27) 13.27 $35.00
E284329E (0+00 - 29+05) 29.05 $35.00
E284329E (0+80 Gate) $2,190.00
E304116E (0+00 - 11+12) 11.12 $100.00
E304116G (0+00 - 15+38) 15.38 $100.00
E304116H (0+00 - 42+06) 42.06 $15.00
E304116H (0+50 Gate) $175.00
E304116H (41+13 Gate) $175.00
E304116J (0+00 - 12+42) 12.42 $35.00
E304116K (0+00 -
10+60) 10.6 $35.00
E304116N (0+00 - 15+38) 15.38 $15.00
E3041160 (0+00 - 7.25) 7.25 $35.00
MOBILIZATION $1,460.00
TOTAL
COST $16,208.30

One station of road construction is 100 feet. All materials, equipment time, labor, and
equipment mobilization costs are included in the total price.

Upon completion of road construction, the Contractor shall submit a report identifying
the road(s), and the number of stations which have been completed to the Contract
Administrator. Once the Contract Administrator has approved the roadwork in writing,
the Contractor is responsible for billing the State for road construction services
performed. The billing statement shall include an itemized account of the road(s), the
number of stations and which stations have been completed. The Contractor
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Administrator will verify that road construction described on the billing statement is
complete prior to State making payment to Contractor. The billing schedule shall be
the 1% and the 15" of each month with payment due by State within fourteen (14) days.
Reporting periods end on the 14™ and the end of each month.

No certificate given or payment made shall be evidence of the satisfactory performance
of the Contract, either wholly or in part, against the claim of the State to the contrary,
and no payment shall be construed to be an acceptance of any defective work, which
may before or afterwards appear.

Performance Security

As a guarantee of the performance of the provisions of this contract, including all
damages accrued to the State by reasons of the operations under this contract and
Contractor’s failure to perform, the Contractor agrees to deliver herewith one or more
State approved performance securities (cash, savings account assignment, certificate of
deposit assignment, irrevocable standby letter of credit, or a Miller Act bond) for
$[Performance Security Amount here]; however, at least 50% must be in a form other
than a bond, unless otherwise agreed to by the State. The performance security held by
the State shall guarantee the performance of all obligations of the Contractor under the
Harvesting Services Contract. In addition, said security may be used by the State to
satisfy any claims or liens made by Contractor’s subcontractors, material providers, or
other individuals against the State or its Purchasers, which arise from this Harvesting
Services Contract.

If at any time the State decides that this security has become unsatisfactory, the
Contractor agrees to suspend operations and, within fifteen (15) days of notification, to
replace the security with one acceptable to the State. The State may also require
increases to the existing performance security at any time.

Performance Security Reduction

The State may reduce the performance security if it determines that adequate security
exists for any remaining obligations of Contractor. Prior to any reduction of the
performance security amount, the Contractor shall make a written reduction request that
explains why the Contractor believes the additional security is unnecessary. No
reduction will be allowed by the State unless such reduction can be made while fully
protecting the State’s interests.

Section L: Log Definitions and Accountability

L-010

L-013

1/25/2006

Merchantable Forest Products

Merchantable forest products are logs or parts of logs as defined by the requirements
for the lowest sawmill grade of the standard log scaling rules applicable to this contract.
Logs or parts of logs not meeting merchantable forest products minimum requirements
are considered utility logs. Logs that do not meet minimum utility specifications are
considered cull logs.

Non-merchantable logs are logs not meeting the minimum merchantability
requirements of the scaling rules as designated for this harvesting contract.

Log Sorts Delivered to Incorrect Destination

Each Purchaser has only agreed to purchase the log sort (s) described in the G-022
clause. In the event a load of logs from a sort not meeting the log sort is mis-delivered
to Purchaser, Purchaser may reject the load. If Purchaser receives a mis-delivered load,
Contractor shall notify the State within 24 hours. The Contractor will maintain
responsibility for proper disposition and delivery of such load of logs.
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Log Load Tickets

Contractor shall complete and use load tickets as directed by the Contract
Administrator and, if required, use other identification as directed by the State to ensure
accounting of forest products removed from the sale area. A load ticket must be fixed,
as designated by the Contract Administrator, to each truck and trailer load prior to
leaving the landing.

Contractor shall account for all load tickets issued by the Contract Administrator. The
State may treat load tickets not accounted for as lost forest products. All costs
associated with computing the billings for lost loads shall be borne by Contractor.

State Approval of Log Scaling and Weighing Locations

Measurement and weighing facilities required by this contract must be approved by the
State. Forest products sold shall be scaled, measured, or counted by a State approved
third party log scaling organization.

Prior to logs being hauled, the Contract Administrator must authorize in writing the use
of State approved measurement and weighing facilities that are at or en route to final
destinations. Logs from this sale shall be measured and weighed at facilities, which are
currently approved for use by the State and are currently authorized for this sale. The
State reserves the right to verify load volume and weights with State contractors or
employees, State scalers and equipment at the State's own expense. The State reserves
the right to revoke the authorization of previously approved measurement locations.

State Approval of Haul Route

The Contractor shall file with the Contract Administrator and Contract Administrator
shall approve a map showing the haul route, which unscaled and unweighed logs will
travel from the harvest area to the weighing/scaling location and approved destinations.
The Contractor must notify Contract Administrator within 24 hours of any deviation
from the haul route. The route of haul may be changed by prior agreement of the State
and the Contractor. The Contract administrator must be notified by the Contractor of
any overnight stays of an unscaled or unweighed load of logs.

Section H: Harvesting Operations

H-012 Leave Tree Damage Definition

H-014

1/25/2006

Leave tree damage exists when one or more of the following criteria are satisfied as a
result of Purchaser's operation:

a. A leave tree has one or more scars on its trunk exposing the cambium layer, which
in total exceeds 144 square inches.

b. A leave tree’s top is broken or the live crown ratio is reduced below 30 percent.

c. A leave tree has more than 1/3 of the circumference of its root system injured such
that the cambium layer is exposed.

Excessive leave tree damage is established when more than 5 percent of the leave trees
in a setting are damaged (see clause D-040). The Contract Administrator will identify
the damaged trees.

Skid Trail Damage

A skid trail is defined as an area that is used to skid logs for more than three passes by
any equipment.

a.  Skid trail will not exceed 14 feet in width, including rub trees.
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b. Skid trails shall not cover more than 5% percent of the total acreage on each unit.
c. Skid trails will be pre-approved by the Contract Administrator.

d. Except for rub trees, skid trails shall be felled and yarded prior to falling adjacent
timber.

e. [Excessive skid trail damage is not permitted. Skid trail damage is considered
excessive when more than 10% percent of active trail has ruts greater than 4 inches
in depth.

f. Skid trails will be water barred at the time of completion of yarding, if required by
the Contract Administrator.

g. Rub trees along the skid trail will be left standing until all the timber tributary to the
skid trail has been removed.

h. Contractor shall not deviate from the requirements set forth in this clause without
prior written approval from the contract administrator.

Violation of any part of this clause will be cause to revoke the Contractor’s rights to
harvest and to enter the sale area.

Timber Falling

Trees shall be felled and logs shall be bucked to obtain the greatest practicable
utilization of merchantable forest products.

Fall Trees Into Sale Area

Trees shall be felled into the sale area unless otherwise approved by the Contract
Administrator.

Branding and Painting

The State shall provide a State of Washington registered log brand. Contractor must
brand and paint all logs removed from the harvest area in a manner that meets the
requirements of WAC 240-15-030(2)(a)(i). All logs removed from the harvest area
designated as export restricted shall also be painted in a manner that meets the
requirements of WAC 240-15-030(2)(a)(ii).

Both ends of all saw logs must be marked with a minimum diameter spot of durable red
paint, prior to removal and any log end 10 inches and greater in diameter must be
hammer branded with a legible log brand.

Hew and Pulp logs are exempt from full marking requirements. Instead, they require a
minimum of 25 percent of the logs on each end of the load to be painted and a
minimum of 3 legible log brands to be applied on each load end.

Stump Height

Trees shall be cut as close to the ground as practicable. Stump height shall not exceed
12 inches in height measured on the uphill side, or 2 inches above the root collar,
whichever is higher.

Harvesting Equipment and Methods

Forest products harvested under this contract shall be removed using rubber and/or
tracked type equipment, unless the authorized use of other methods or equipment is
granted in writing by the State.

Special Harvest Requirements

Purchaser shall accomplish the following during the harvest operations:

Pile all slash that accumulates within 200 feet of State highway 398, N. Deer Lake,
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Grouse Ck., Perry, Owens and Denison-Chattaroy Roads. Piles will be dirt free and no
piles smaller than 15°x15°x4’high.

Contact and work with Power Company to safely Harvest Unit 6, which has both
overhead power lines and a gas line with in the boundaries.

Permission to do otherwise must be granted in writing by the Contract Administrator.
Required Removal of Forest Products

Contractor shall remove from the sale area and present for scaling all merchantable
forest products that scale at least 10 board feet net volume and are at least 12 feet in
length from the large end to a 4-inch scaling diameter, unless directed otherwise by the
Contract Administrator.

The State may treat failure to remove forest products left in the sale area that meet the
above specifications as a breach of this contract. The Contractor shall be responsible
for forest products not removed. At the State's option, the State or a third party scaling
organization may scale forest products, for volume, that meet the above specifications
and are left in the sale area. State may deduct the value of forest products not removed
from payments to the Contractor for harvesting services rendered. All costs associated
with scaling and computing the billing for forest products left in the sale area will be
borne by Contractor.

Excessive Timber Breakage

The Contractor shall be responsible for felling and yarding timber in a manner that shall
minimize breakage and maintain stump heights within contract specifications, unless
permission to do otherwise is agreed to by the Contract Administrator.

The State may treat excessive timber breakage, as determined by the Contract
Administrator as a breach of this contract. At the State's option, the State or a third
party scaling organization may scale forest products, for volume. State may deduct the
value of forest products damaged through excessive breakage from payments to the
Contractor for harvesting services rendered. All costs associated with scaling and
computing the billing for forest products damaged through excessive breakage will be
borne by Contractor.

Completion of Settings

Operations begun on any setting of the sale area shall be completed before any
operation begins on subsequent settings unless authorized in writing by the Contract
Administrator.

Tops and Limbs Outside the Sale Boundary

Tops and limbs outside the sale boundary as a result of Contractor's operation shall be
removed concurrently with the yarding operation unless otherwise directed by the
Contract Administrator.

Lop & Scatter
The tops of all felled trees in all units shall be lopped and slash scattered away from
leave trees.

Fall Leaners

Non-merchantable trees that have been pushed over in falling or skidding operations
shall be felled.
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Section C: Construction and Maintenance

C-040 Road Plan

Road construction and associated work provisions of the road plan for the Chattawood
FI Timber Sale, dated 10/10/05, are hereby made a part of this contract. The
Department may make modifications to the Road Plan made necessary by unforeseen
conditions. Any modifications that create additional work for the Contractor shall be
paid in accordance with the rates set forth in the equipment rate schedule on file at the
Region office or Engineering Division in Olympia.

C-051 Maintenance and Repair
Contractor shall perform maintenance and repair on all roads to prevent damage to the
subgrade, to maintain proper drainage and to keep the road surface smooth and
crowned. The roads shall meet the original construction or reconstruction specifications
at contract termination.

C-081 Landing Location Approval
Landing locations shall be marked by the Contractor and approved by the Contract
Administrator prior to construction.

C-090 Landing Location
Landings shall be built at least 75” off any State or County Road(s).

C-130 Dust Abatement
Contractor shall abate the dust on the E284316E.

Section S: Site Preparation and Protection

S-010 Fire Hazardous Conditions
Contractor agrees to use its best efforts to minimize the risk of fire.

S-020  Extreme Hazard Abatement
Contractor shall provide a written Extreme Hazard Abatement plan that meets the
requirements of WAC 332-24 prior to the beginning of logging operations. The plan
must be acceptable to the Contract Administrator. The plan will identify how
Contractor will accomplish abatement. Contractor shall also provide, and keep current,
a written timetable for completion of all specified work in the plan. The Contract
Administrator's acceptance and approval of Contractor's hazard abatement plan shall
not be construed as any statement or warranty that the hazard abatement plan is
adequate for Contractor’s purposes or complies with applicable laws.

S-030 Landing Debris Clean Up
Landing debris shall be disposed of in a manner approved in writing by the Contract
Administrator.

S-050 Cessation of Operations for Low Humidity
During the “closed season” when the humidity is 12% percent or lower on the sale area,
all operations must cease unless prior authority to continue is granted in writing by the
State.
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Pump Truck or Pump Trailer

The Contractor shall provide a fully functional pump truck or pump trailer equipped to
meet the specifications of WAC 332-24-005 and WAC 332-24-405 during the “closed
season” or as extended by the State and shall provide trained personnel to operate this

equipment on the sale area during all operating periods.

Water Supply

Purchaser shall provide, during the "closed season”, a water supply with a minimum
capacity of 750 gallons for rapid filling of pump trucks or trailers at a location
designated by the Contract Administrator.

Refuse Disposal

a. Solid and Hazardous Waste Regulatory Compliance.
Contractor shall meet applicable local, state, and federal solid and hazardous waste
laws and regulations concerning the handling and disposal of hazardous materials
and hazardous and solid waste, including, but not limited to, Chapters 70.93, 70.95,
and 70.105 RCW and Resource Conservation and Recovery Act of 1976 (RCRA)
42 USC Section 6901, et seq.

b. Waste Disposal.
No hazardous or solid waste shall be disposed of by abandonment, burial, or
burning on state land. All wastes, including petroleum stained soil on landings or
other areas shall be removed from state land and be disposed of at a permitted solid
or hazardous waste disposal facility.

c. Hazardous Materials Spill Prevention.
All operations shall be conducted in such a manner as to prevent the discharge of
hazardous materials, including petroleum products, into water or air or onto ground.

Fuel tanks and other containers of hazardous materials shall be managed to prevent
any drips, leaks or larger spills. Equipment seals, pressure lines, and other potential
leak sources shall be maintained in good working condition to eliminate oil,
hydraulic fluid, and other leaks.

Equipment maintenance activities, such as oil changes, shall be undertaken so that
no oil or other hazardous materials reach the ground. Filters, batteries, and other
equipment waste shall be deposited in barrels or otherwise temporarily stored to
prevent the leaking of oil, acid, or other hazardous liquids onto the ground.

d. Spill Reporting.
The Contractor shall take immediate action to contain and control all spills.

Any spill that may be a threat to human health or the environment shall be reported
immediately to the Department of Ecology and the Contract Administrator. Other
spills shall be reported to the Contract Administrator.

Fence Repair

Contractor shall immediately repair all fence damage resulting from operations on this
sale to an equal or better condition than existed at the time of sale.

Section D: Damages

D-011

1/25/2006

Liquidated Damages

The following clauses in the DAMAGES section of this contract provide for the State’s
payments to the Contractor to be reduced for certain breaches of the terms of this
contract. These offsets are agreed to as liquidated damages for the Contractor’s breach,
and are not penalties. They are reasonable estimates of anticipated harm to the State
caused by the Contractor's breach. The State and Contractor agree to these liquidated
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damages provisions with the understanding of the difficulty of proving loss and the
inconvenience or infeasibility of obtaining an adequate remedy. These liquidated
damages provisions provide greater certainty for the Contractor by allowing the
Contractor to better assess its responsibilities under the contract.

Damages for Delivered Mis-sorted Logs

Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort and
merchantable specifications as described in clause G-022, where species are mixed, or
are over 1" out of tolerance of scaling diameter, and logs not meeting the minimum
merchantability requirements as designated for this contract, are considered mis-sorts.

Mis-sorted log volume will be considered on a per load basis. When mis-sorts amount
to more than 5% of a load’s total volume, as determined by a third party scaling
organization, the State is harmed and an adjustment to the Contractor’s harvesting
payment shall be made. For the improper delivery of mis-sorted logs, the State shall
reduce the harvesting payment by $100.00 for each load delivered which contained
mis-sorted volume in excess of 5%, as documented by third party scaling ticket.

Damages for Delivered Mis-manufactured Logs

Logs delivered by Contractor that do not meet the receiving Purchaser’s preferred log
length specifications as described in clause G-022, and logs not meeting minimum log
quality specifications for sweep, peeler sorts, untrimmed limbs and knots, and blue
stain as described in the G-024 clause are considered mis-manufactured logs.

Mis-manufactured log volume will be considered on a per load basis. When mis-
manufactured logs amount to more than 5% of a loads total volume, as determined by a
third party scaling organization, the State is harmed and an adjustment to the harvesting
payment shall be made. For the delivery of mis-manufactured logs, the State shall
reduce the harvesting payment due to the Contractor by an amount of $100.00 for each
load delivered which has been determined to contain mis-manufactured volume in
excess of 5% as documented by third party scaling ticket.

Damages for Failure to Remove Forest Products

The Contractor’s failure to remove all of the forest products specified prior to the
expiration of the contract operating authority results in substantial injury to the State.
The value of the forest products sold at the time of breach is not readily ascertainable.
The Contractor’s failure to perform disrupts the State's management plans in the project
area, the actual cost of which is difficult to assess. A re-offering of the contract involves
additional time and expense and is not an adequate remedy. Therefore, the Contractor
agrees to accept a reduction of the amount due for harvesting services from the State in
the amount calculated according to the following guidelines:

a. Full stumpage value will be assessed for felled trees, individual or scattered
standing trees, or clumps of standing trees less than three acres in size, plus all costs
associated with scaling and computing the stumpage value of the forest products
left.

b. 35% of full stumpage value will be assessed for clumps of standing trees greater
than three acres in size, plus all costs associated with scaling and computing the
stumpage value of the forest products left.

The stumpage value of forest products left shall be determined by the State or a third

party scaling organization utilizing whatever method(s) best suited for accurate volume
and acreage measurement as determined by the State.

Damages for Excessive Timber Breakage
Excessive breakage of timber results in substantial injury to the State. The value of the

forest products sold at the time of breach is not readily ascertainable. Therefore, the
Contractor agrees to accept a reduction of the amount due for harvesting services from
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the State at an amount calculated according to the following:

The value for excessive timber breakage will be determined at a rate, which
reflects the log sort price that the Purchasers would have paid for unbroken logs
minus the cost of delivery, plus all costs associated with scaling and computing
the stumpage value of the forest products excessively broken.

The stumpage value of forest products excessively broken shall be determined by the
State or a third party scaling organization utilizing whatever method(s) best suited for
accurate volume measurement as determined by the State.

Inadequate Log Accountability

Removal of forest products from the sale area without adequate branding and/or valid
load tickets attached to the load, weighing or scaling forest products in a location other
than the facilities authorized for use for this sale, and failing to deliver load ticket to the
weighing/scaling official all result in substantial injury to the State. The potential loss
from not having proper branding, ticketing, weighing locations and accountability is not
readily ascertainable. These contractual breaches result in a loss of load and
weighting/scaling data the potential for the removal of forest products for which the
State receives no payment, and cause increases in the State's administration costs
associated with this contract. The actual costs of these breaches are difficult to assess.

For these reasons, Contractor’s payments for harvesting under this contract will be
reduced in the following amounts, as liquidated damages, to compensate the State for
these breaches: a sum of $100.00 each time a load of logs does not have branding as
required in the contract, $250.00 each time a load of logs does not have a load ticket as
required by the contract, $250.00 each time a load ticket has not been filled out as
required by the plan of operations, $250.00 each time a load is weighed at a facility not
approved as required by the contract, and $250.00 each time load and weight scale data
is not presented to the weighing/scaling official.

Timber- Payment for Excessive Leave Tree Damage

Contractor shall exercise due care and caution at all times to avoid damaging residual
timber. When Contractor operations exceed the damage limits set forth in this contract,
the trees damaged results in substantial injury to the State. The value of the damaged
leave trees at the time of the breach is not readily ascertainable. Therefore, Contractor
agrees to pay the State as liquidated damages at the rate of $500 per tree for all
damaged trees in the setting.
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IN WITNESS WHEREOF, the Parties hereto have entered into this contract. The State
agrees to pay for and the Contractor agrees to provide timber harvesting, road
construction, weighing and/or scaling, and hauling services as specified under the terms
of this Harvesting Services Contract.

STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

[Contractor Name here] [Region Manager Name here]
Contractor [Region Name here] Regional Manager
Date: Date:

Address:

[Contractor Address here]
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CORPORATE ACKNOWLEDGEMENT

STATE OF )
)
COUNTY OF )
On this day of , 20___, before me personally
appeared

to me known to be the

of the corporation
that executed the within and foregoing instrument and acknowledged said instrument to be the
free and voluntary act and deed of the corporation, for the uses and purposes therein mentioned,
and on oath stated that (he/she was) (they were) authorized to execute said instrument and that
the seal affixed is the corporate seal of said corporation.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed my official seal the day and
year first above written.

Notary Public in and for the State of

My appointment expires
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CHATTAWOOD FI

SHEDULE ‘A’

General Harvest Instructions

1. Cut to harvest boundaries flagged with pink ribbon and tagged with white “Timber Harvest
Boundary” and pink flashers.

2. Remove all trees capable of yielding a 12’ log to a 4" dib top, not designated for retention by
prescription. See details below.

3. Cut all trees infected with dwarf mistletoe and beetle infested pine. Leave the healthiest most
vigorous trees available, with good form and crown ratios.

4. Retain the two largest trees per acre for the State Legacy Tree Program. Meet Forest Practice

rules on (2) snags per acre and (2) recruitment trees per acre. Leave 50 % of all ponderosa pine
over 22 inches DBH.

Total net acres: 150 acres

Unit 1

Unit 1 covers 37 net acres.

Prescription is: Retain at least 35 to 50 trees per acre, accomplishing a 20 x 25 foot spacing. Of
the retained trees, at least 25 trees per acre must be over 10” DBH. Species preference is
Ponderosa pine, western larch, Douglas fir and lodgepole pine.

Leave the healthiest most vigorous trees available, with good form and crown ratios.

Units 2,3,4,5

These units cover 160 net acres.

Prescription is: Of the trees 8 inch DBH and larger, remove all trees marked with red paint, leave
all trees marked in Blue paint. Trees less than 8” dbh will be spaced to 20 x 25 foot spacing.
Species preference is Ponderosa pine, western larch, Douglas fir and lodgepole pine. The desired
stand will vary from 18 to 25 foot spacing.

Unit 6

Unit 6 covers 253 net acres.

Prescription is: Retain at least 25 to 35 trees per acre, accomplishing a 25 x35 foot spacing. Of
the retained trees, at least 25 trees per acre must be over 10” DBH. Species preference is
Ponderosa pine, western larch, Douglas fir and lodgepole pine.

Leave the healthiest most vigorous trees available, with good form and crown ratios.
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STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

ROAD PLAN
AGREEMENT NUMBER: 30-077950
SALE NAME: Chattawood ROAD PLAN DATE: October 10, 2005
SCOPE OF PROJECT

This project includes, but is not limited to construction including; clearing; grubbing; right-of-
way debris disposal; excavation and/or embankment to subgrade, acquisition and installation of
drainage structures, drilling and blasting of rock in the course of right-of-way construction may
be encountered.

DEFINITIONS

Construction

Where in the terms of this contract the activity of building a new right of way and road over
ground that has not had a previously established road, or is a relocation that is at least a full right
of way width from an existing road.

Reconstruction

Where in the terms of this contract the activity of right of way development and road building in a
location that lies completely or partially within the right of way of an existing road and which
activity is required or recommended to improve upon the pre-existing conditions. Reconstruction
includes activities that would be classified as a Class 11, Class I11 or Class IV Special Forest
Practice.

Pre-haul Maintenance

Where in the terms of this contract the activity of right of way development and road building in a
location that lies completely or partially within the right of way of an existing road and which
activity is required or recommended to improve upon the pre-existing conditions. Pre-haul
maintenance includes activities that would be classified as a Class 1 Forest Practice.

Maintenance

Where the pre-existing conditions of an existing road were acceptable to the State prior to this
contract, and the repair and/or replacement of materials, components or structures become
necessary as result of deterioration by use or inordinate damage during the terms of this contract.

Designated Skid Trail

Where the State has marked a preferred location for the forwarding of valuable materials to an
established road or landing, and which alternatives to the designated location require approval
from the Contract Administrator.

Abandonment

Where in the terms of this contract the activity of blocking, controlling the erosion and water
movement within natural drainages, removing all drainage structures, and removing unstable fill
slopes that have delivery potential. This activity may include but is not limited to obliteration of
road prisms, haying and revegetation of exposed soils, and scattering of natural debris.
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1.2

1.3

SECTION 1 - GENERAL CLAUSES

Clauses in this plan apply to all construction and/or reconstruction, including landings
unless otherwise noted.

Construction, reconstruction, pre-haul maintenance, deactivation and abandonment of the
following road/s are required. All road/s shall be constructed on the State's location, and
in accordance with this Road Plan.

Road
E284316E
E284316E
E284316F
E284316G
E284316H
E284316)
E284316K
E2843160
E284316P
E284316Q
E284320E
E284320F
E284320F
E284320G
E284329E
E304116E
E304116G
E304116H
E304116J
E304116K
E304116N
E3041160

Length
29.42 stations

26.82 stations
1.84 stations
16.35 stations
33.73 stations
9.49 stations
13.97 stations
5.95 stations
6.73 stations
5.23 stations
9.01 stations
5.54 stations
4.16 stations
13.27 stations
29.05 stations
11.12 stations
15.38 stations
42.06 stations
12.42 stations
10.6 stations
15.38 stations
7.25 stations

Type

Pre-Haul Maintenance

Reconstruction
Reconstruction
Reconstruction
Reconstruction
Reconstruction
Reconstruction
Reconstruction
Reconstruction

Pre-Haul Maintenance

Reconstruction
Reconstruction
Deactivation

Reconstruction
Reconstruction
Reconstruction
Reconstruction

Pre-Haul Maintenance

Reconstruction
Reconstruction

Pre-Haul Maintenance

Reconstruction

This sale also includes, but is not limited to reconstruction including;

ROAD
E284316E
E284316F
E284316G
E284316H
E284316J
E284316K
E2843160
E284316P
E284320E
E284320F
E284320G
E284329E

E304116E
E304116G
E304116J

E304116K
E3041160

STATIONS
29+42 — 56+24

0+00 - 1+84
0+00 - 16+35
0+00 - 33+73
0+00 - 9+49
0+00 — 13+97
0+00 - 5+95
0+00 - 6+73
0+00 - 9+01
0+00 - 5+54
0+00 — 13+27
0+00 - 29+05

0+00-11+12
0+00 — 15+38
0+00 — 12+42
0+00 - 10+60
0+00 - 7+25

REQUIREMENTS

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface, block road
at 29+05.

Brush right-of-way, turnpike, reshape road surface.
Brush right-of-way, turnpike, reshape road surface.
Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.

Brush right-of-way, reshape road surface.
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1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

This sale also includes, but is not limited to pre-haul maintenance including;

ROAD STATIONS REQUIREMENTS

E284316E 0+00 — 29+42 Reshape road surface.

E284316Q  0+00—-5+23 Reshape road surface.

E304116H  0+00 —42+06 Reshape road surface.

E304116N  0+00 — 15+38 Reshape road surface, install driveable dips.

If the Purchaser desires a road location or design change, a revised Road Plan shall be
submitted to the State for consideration.

On this plan, quantities are minimum acceptable values. Additional quantities required by
the State because of hidden conditions, or the Purchaser's choice of construction season or
techniques shall be at the Purchaser's expense. Hidden conditions include, but are not
limited to, solid subsurface rock, subsurface springs or saturated ground, and/or unstable
soil conditions.

Purchaser shall not use roads constructed or reconstructed under this Road Plan for
hauling, other than timber cut on the right-of-way, without written approval from the
Contract Administrator.

Roads shall be constructed using track mounted hydraulic or cable excavators unless
otherwise authorized, in writing, by the Contract Administrator.

Pioneering shall not extend past construction that will be completed during the current
construction season. Drainage shall be provided on all uncompleted construction, as
approved in writing by the Contract Administrator.

Clearing and grubbing shall be completed prior to starting excavation and embankment.

Culvert placement in live streams shall precede embankment where culverts are to be
placed along natural ground slopes. Temporary diversion culverts shall be provided when
designed culverts are elevated above natural ground within embankments.

Culverts shall be installed in completed subgrade as construction progresses.

Subgrade, ditches and culvert installation shall be completed and are subject to written
approval by the Contract Administrator prior to the application of rock, or final subgrade
compaction.

Construction restrictions apply to this contract. All construction and transportation of
heavy equipment and/or trucks is prohibited between and including the following dates,
except as may be authorized, in writing, by the Contract Administrator.

February1 to May 15

Designated Skid Trails are included as part of this project. The intended uses of
Designated Skid Trails are for transferring merchantable materials to/from/between
landings and roads with log skidding equipment. The grades and location are not
considered by the State to be suitable for truck traffic. Designated Skid Trails are
considered, as part of this contract, to be single lane with one direction of traffic at a time,
unless the Contract Administrator approves alternate traffic and width plans in writing.

Landings are required to be constructed. The relocation of landings in the vicinity of
those designated, and the use of additional landings in this project shall be subject to
written approval from the Contract Administrator. Landings shall be sloped sufficiently to
provide controlled drainage, without ponding or concentration of sediments into streams.



1.13

1.14

1.15

2.1

2.2

2.3

3.1

3.2

3.3

4.1

4.6

Maintenance on all road/s used, constructed or reconstructed under this Road Plan shall be
performed in accordance with the Forest Access Road Maintenance Specifications.

Rutting of finished road surfaces shall not exceed 4 inches in depth. In the event that
surface or base stability problems may persist, the purchaser/contractor will be required to
cease operations, or perform corrective maintenance and/or repairs, subject to
specifications within this contract, and the written approval of the Contract Administrator.

Snowplowing shall not be permitted unless authorized, in writing, by the Contract
Administrator.

Gate installations required as part of this contract shall be installed within 30 days of the
commencement of road construction operations. Gates shall be kept closed and locked
between the passage of trucks and service vehicles, except by permission from the
Contract Administrator.

SECTION 2 - CLEARING

Fell all vegetative material larger than 6 inches d.b.h., or over 20 feet high between the
marked right of way boundaries, and within waste and/or debris areas. If clearing limits
are not marked in the field, clearing limits are as specified on the Typical Section Sheet.

Deck all merchantable right-of-way timber. The decks shall be parallel to the road
centerline, and within the cleared right-of-way. The decks shall be free of dirt, limbs and
other debris, and removable by standard log loading equipment from the completed
roadbed.

Brushing shall be done in accordance to the attached Brushing Detail. Lesser standards
may be applied with permission by the Contract Administrator.

SECTION 3 - GRUBBING

All stumps shall be removed that fall between grubbing limits shown on the Typical
Section Sheet. Those with undercut roots shall be removed. Stumps over 22 inches in
diameter shall be split. Stumps over 40 inches in diameter shall be quartered.

Grubbing Limits are defined as the entire area between the external limits shown on the
Typical Section Sheet.

Removal of stumps shall not be required, within the waste and/or debris areas, provided
that they are cut flush with the ground.

SECTION 4 - DEBRIS DISPOSAL AND REMOVAL

Right-of-way debris is defined as all nonmerchantable vegetative material larger than one
cubic foot in volume, within waste area and/or clearing limits as shown on the Typical
Section Sheet.

Right-of-way debris shall be scattered outside the right-of-way limits in natural openings.
Debris shall not be placed against standing timber. Where natural openings are
unavailable or restrictive, alternative debris disposal methods shall be subject to the
written approval of the Contract Administrator.



5.1

5.2

5.3

5.5

5.7

5.8

SECTION 5 - EXCAVATION

Unless controlled by construction stakes or specific design sheets herein, road/s shall be
constructed in accordance with dimensions shown on the Typical Section Sheet.

Excavation and embankment slopes shall be constructed to a uniform line, and left rough
for easier vegetation.

Organic material shall be excluded from road prism embankments.

Road pioneering operations shall not undercut the final slope, deposit excavated material
outside the clearing limits, or restrict drainage.

Purchaser or road construction contractor shall not bury merchantable material.

The construction of road grade and alignment shall conform to the State's marked location.
The reconstruction of existing road grades shall conform to the original location except as
directed by the contract administrator. Grade and alignment shall have smooth continuity,
without abrupt changes in direction.

Construction limitations are as follows:

Favorable Grade Adverse Grade Minimum Curve Radius

18% 12% 60 feet
Changes in road grade shall not exceed 7%, except as required in this clause.
Adverse grades on curves shall not exceed 10 percent of the curve radius.
Favorable grades through switchbacks shall not exceed 12%.
Transition grades entering and leaving switchbacks shall not exceed a 5% grade change.

The switchback is defined as, the curved segment of road, between a beginning and end of
the same curve, where the change of traffic travel direction is greater than 90 degrees.

Transition grades required to meet switchback grade limitations, shall be constructed on
the tangents preceding and departing from the switchbacks.

Curve widening shall be added to the inside of curves as follows:

2 feet extra 80 to 100 foot radius curves
4 feet extra 60 to 80 foot radius curves

Roads shall be built to the dimensions shown on the Typical Section Sheet.

Except as construction staked or designed, excavation slopes shall be constructed no
steeper than shown on the following table:

Material Type Excavation Slope Ratio
Common Earth (on side slopes to 55%) 1:1
Common Earth (55% to 70% side slopes) 3/4:1
Common Earth (on slopes over 70%) 1/2:1
Fractured or loose rock 1/2:1
Hardpan or solid rock 1/4:1



5.9

5.10

5.11

5.12

5.14

5.15

5.25

6.1

6.2

Excavation and embankment slopes shall be constructed to a uniform line and left rough
for easier re-vegetation.

Except as construction staked or designed, each embankment side shall be widened as
follows:

Height at Centerline Subgrade Widening
Less than 6 feet 2 feet
6 feet and over 4 feet

Except as construction staked or designed, embankment slopes shall be constructed no
steeper than shown on the following table:

Material Type Embankment Slope Ratio
Common earth and rounded gravel 1-1/2:1
Angular rock 1-1/4:1
Sandy soils 2:1

All embankment and waste material shall be compacted. The minimum acceptable
compaction is achieved by placing embankments in 2 foot or shallower lifts, and routing
excavation equipment over the entire width of each lift. Except for areas specifically
requiring keyed embankment construction, side hill embankments too narrow to
accommodate excavation equipment may be placed by end dumping or side casting until
sufficiently wide to support the equipment.

Except as construction staked or designed, where side slopes exceed 45 percent, full bench
construction shall be utilized for the entire subgrade width.

Waste material may be deposited adjacent to the road prism on side slopes up to 55
percent if the waste material is compacted, free of debris, and more than 50 feet away
from live streams and/or culvert installations. On side slopes of 55 percent or more, all
excavation shall be endhauled or pushed to designated embankment sites, except as
approved in writing by the Contract Administrator. All waste embankments shall be
compacted in horizontal layers not exceeding 2 feet.

Turnarounds shall be constructed at the following locations/s:

Road Station
E304116G 15+38

Turnarounds shall be no larger than 30 feet long and 30 feet wide. Location of additional
turnarounds and/or alternate locations shall be subject to the written approval of the
Contract Administrator.

SECTION 6 - DRAINAGE

Finished subgrade and running surfaces shall be sloped as shown on the Typical Section
Sheet, uniform, firm, rut-free, and shaped to ensure road surface runoff in an even,
unconcentrated manner.

Berms shall be removed from shoulders to permit water runoff. The construction of
ditchouts will be required where ponding will result from the effects of sidecast debris and
waste material.



6.3

8.0

8.1

8.2

9.0

Rolling dips shall be constructed in accordance with the Rolling Dip Detail, at a maximum
spacing that will produce a vertical drop of no more than 10 feet between constructed dips,
or between natural drainage paths. The spacing and number of rolling dips may be
adjusted by the Contract Administrator.

Rolling dips are constructed by increasing the outslope of the subgrade surface at the
required locations. This includes a gradual transition into and out of the rolling dip from
the subgrade template as specified on the Typical Section Sheet.

Excavated material from rolling dip construction shall not remain on the subgrade surface
in the form of a berm or waterbar. Sidecasting of material removed with excavation
equipment shall be sufficient to form a ditchout to direct surface runoff into, through, and
away from the rolling dip, so as to not create ponding.

Discharge of water from rolling dips should be directed to reduce sediment movement and
sideslope erosion. Direct the discharge into debris concentrations, onto rocky sites,
preferably onto ridges rather than directly into draws. Construction location and
workmanship are subject to the approval of the Contract Administrator.

SECTION 8 - STRUCTURES

Gate installations required as part of this contract shall be installed within 30 days of the
commencement of road construction operations. Gates shall be kept closed and locked
between the passage of trucks and service vehicles, except by permission from the
Contract Administrator

Tubular Metal Gate/s shall be supplied and installed on the following road/s in accordance
to the Metal Gate Detail. If fences exist at the site of gate installations, the purchaser shall
be required to connect the fencing to the posts of the new installation, except by
permission from the Contract Administrator.

Road Station
E304116H 0+50
E304116H 41+13

Steel Vehicle Gate/s shall be supplied and installed in accordance with the Vehicle Gate
Detail. Each post shall be set in a minimum of 2 cu. yards of poured in place concrete.

Road Station
E284329E 0+80

SECTION 9 - ROAD AND LANDING DEACTIVATION

Road/s and/or landings are required to be deactivated as part of this contract. The
purchaser shall; reduce or relocate landing debris, to avoid landing failures and potential
debris slides; provide for unconcentrated drainage of the road and/or landing surface/s; in
a manner, that is approved, in writing, by the Contract Administrator.

Purchaser shall stockpile culverts removed, in a location approved by the contract
administrator.

Road deactivation shall be completed within 30 days after approval to proceed has been
given by the Contract Administrator.



9.1

9.2

9.3

9.4

The following road/s shall be deactivated by the Purchaser.

Road Stations
E284320F 5+55 - 9+70

Road/s shall be deactivated at termination of use.

Deactivation of the above road/s shall consist of; ripping the surface to a minimum depth
of 10 inches; scattering readily available slash, debris and large rocks across the road
prism; constructing non-drivable water bars in conformance with the attached Water Bar
detail. Water bars shall be placed at a maximum spacing that will produce a vertical drop
of no more than 10 feet between water bars or natural drainage paths, and with a
maximum spacing of 75 feet. Water bars shall be skewed at least 30 degrees from
perpendicular to the road centerline on roads in excess of 3 percent grade. Water bars
shall be keyed into existing ditches and include ditchouts where necessary to ensure relief
of water concentrations.

Road deactivation shall consist of blocking roads with stumps, large boulders, and logging
debris at the termination of harvesting or as directed by written approval from the Contract
Administrator. The locations of Road Blocks are approximate, as depicted on the Road
Plan Map. Locations are site dependent and shall be determined in the field by the
Contract Administrator.

Existing fences and/or gates shall be reconstructed to meet or exceed the conditions found
at the commencement of road construction and/or harvesting. All existing gates shall be
closed at termination of use.
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BRUSHING DETAIL

<Y\ \% TYPICAL BRUSHING LIMITS SECTION

\

BRUSHING LIMITS

~§

and down logs that fall
within brushing limits.

14\§ S

Transition

|
|
|
I
I
|
I Trim all limbs, vegatation,
|
|
I
|
I
|

\[\Wid’[h varies 2 min
AR |
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All limbs on standing trees that
extend into the brushing limits q:_
shall timmed within 6" of the stem.

/)

Any trees less than 6" in diameter shall

I
|
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I
|
I
I
|
|
|
I
|
I
|
|
|
I
|
I
I
|
|
|
|
I
I
|
|
|
|
|

be cleared within the transition zones. I

Transition

Zone
ﬂ

Trim all stumps
and vegatation within
4' of edge of road and in ditch
to at least 6" below the elevation of
the edge of road.

CURVE
BRUSHING PLAN

~
~
~

Brushing limits as shown

roadwa
y on typical section

N o

\\ i SO’

TURNOUT BRUSHING PLAN

brushing limits on
inside of curve. \

\

\

50" taper \\ :
|l

1. All vegatation within the brushing limits shall be cut to within 8" of the ground,
unless otherwise directed by the contract administrator.
2. All brush, trees, limbs, etc. shall be removed from the road surface and ditchline.

3. All debris that may roll or migrate into the ditchline shall be removed.
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Note: Plan of dip shown is for an outsloped rolling dip. Dips may be either insloped or outsloped. When insloped, dips
shall discharge into a culvert, drop inlet, overside drain, or drainage ditch. When outsloped, they shall discharge into an
overside drain or on to natural ground.

The minum cross grade from "B" to "E" is 1% greater than the original road grade.

STANDARD 30° ROLLING DIP

warp road to produce intersection Break with
either standard outslope with design bottom design grade

. . . : p line
or inslope at this point grade line of dip
L = . ’ :
—> Clofroad  _ _ _ _ 3_0% _)Z_\_/_ ______ -

< Downgrade =—Water Course

K 15 G

D E install overside drain where F

PLAN OF ROLLING DIp %"

original ground Iine/_\ﬂ/
S

10" verticle L\ J

curve
15 H
A B C

ROAD PROFILE ALONG A-B-C OF ROLLING DIP

10' verticle \
curve |
jL 3 i l
E F

D
ROAD PROFILE ALONG D-E-F OF ROLLING DIP

TABLE OF ROLLING DIP DEMENSIONS

Width 12' | 14'| 16' ALL
Dimension G H | T |J
Road Grade
6% and under 60 161 62|52| .8|03

8% 70 | 71|72 |62 |1.0] 0.2

10% 80 |81 (82|72 |1.1] 0.1
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WATERBAR DETAIL

WATERBARS - TOP VIEW

1. WATERBAR CONSTRUCTION FOR FOREST OR RANCH
ROADS .WITH LITTLE OR NO TRAFFIC.
SPECIFICATIONS ARE AVERABE AND MAY BE

*ADJUSTED TO CONDITIONS.

2 A BANK TIE-IN PDINI" CUT 6° TO 1 FOOT INTO
THE'ROADBED.

3 B CROSS DRAIN BERM HEIGHT 1102 FEET
ABOVE THE ROADBED.

4. 6 DRAIN OUTLET CUT 8" TO 16" INTO ROADBED.

5. ANGLE DRAIN 30 TO 45 DEGREES DOWNGRADE
WITH ROAD CENTERLINE, D

@ E UPTD 2 FEET IN HEIBHT.

7. PDEPTH TO 18 INCHES.

6.6 3TO4 FEET

8 REMEMBER ENERGY DISSIPATOR, WATERSPREADERS.

WATERBARS
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TANK TRAP DETAIL

CROSS SECTION AT CENTERLINE
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Timber Sale Map

SALE NAME: Chattawood FI
AGREEMENT NO.: 30-077950
TRUST(S): School

DRAFT

REGION: NORTHEAST
COUNTY: Spokane

Township 28 North, Range 43 East, W. M.

(Map 1 of 2)

Scale: 1" = 1000’
Drawn By: S. M.
DATE: 01/11/2006

W

Note: Road details can
Be found in the
Road plan in
The timber sale
Contract.
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Timber Sale Map

SALE NAME: Chattawood FI REGION: NORTHEAST
AGREEMENT NO.: 30-077950 COUNTY: Stevens
TRUST(S): School

Township 30 North, Range 41 East, W. M.
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